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Use on all projects.
Section 156. — PUBLIC TRAFFIC
Construction Requirements
156.04 Maintaining Roadways During Work. Add the following to Subsection (a):
Do not construct temporary traffic diversions outside of the clearing limits or use alternate route detours without approval.
Include if no traffic delays are allowed at certain times of day, such as rush hour periods.
156.06 Limitations on Construction Operations. Delete Subsection (a) and substitute the following:
(a) Limit construction-caused delays to public traffic to no more than 30 minutes per passage through the project except during the following times on Monday through Friday:
<<<time>>> a.m. through <<<time>>> a.m.
<<<time>>> p.m. through <<<time>>> p.m.
During the above times, allow traffic to pass through the construction without delay.
Use on all projects.
Adjust the highlighted dimensions to fit project-specific conditions. For example:
-If long vehicles or tight curvature is anticipated, increase the minimum lane width for alternate one-way traffic control.
-If the existing roadway width is less than 22 feet, adjust minimums appropriately.
156.06 Limitations on Construction Operations. Delete the first sentence of Subsection (d) and substitute the following:
For alternate one-way traffic control, provide a minimum lane width of <<<10>>> feet. For two-way traffic, provide a minimum roadway width of <<<22>>> feet.
Use on all projects.
Add any restrictions relating to public traffic, including access to pullouts, buildings, weekend work, lane closures, and detours. Depending on the scope of the project, maintaining uninterrupted public access may not be feasible or may be very costly (would need shoring or significant temporary traffic control). Confirm with the PM and the Partner Agency which restrictions are required.
Do not repeat limitations on public traffic in other Sections.
Example text:
-Maintain access to all approach roads, access roads, parking areas, pullouts, and trails during construction.
-Maintain access to the Colorado Trail throughout construction.
-Entrance Road may be closed to the public from June 1 through August 31. Open the road to the public one weekend per month from noon Friday to 6:00 a.m. Monday. Provide a two-week minimum notice to the CO regarding which weekend the road will be open each month.
-No weekend work will be allowed from August 31 through November 31.
-Maintain uninterrupted access to the Visitor’s Center and other buildings during construction.
156.06 Limitations on Construction Operations. Add the following:
(j) <<<describe restriction>>>
(k) <<<describe restriction>>>
(l) <<<describe restriction>>>
Include if the TCS can serve in more than one role, typically on small, uncomplicated projects. Verify with PM and COE.
156.08 Traffic Control Supervisor. Delete the second paragraph and substitute the following:
The superintendent may serve as the TCS provided the requirements of Subsection 156.02 are met.
